

## STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J. ERIC BOYETTE
SECRETARY

June 19, 2023

Mr. Jason Geary
Deputy Director of Engineering and Inspections Department
City of Greensboro
PO Box 3136
Greensboro, NC 27402-3136

VIA EMAIL

SUBJECT: Final Review of Additional CEI Cost Proposal

City of Greensboro, Guilford County

Project TIP #: EL-5101DM; WBS Element: 41823.3.20

Federal Aid #: STPDA-0708(043)

Construction of Sidewalk and Roadway Upgrade Design on Holts Chapel Road

and Lowdermilk Street in Greensboro

Dear Mr. Geary:

The Department of Transportation has reviewed the additional cost proposal from Michael Baker Engineering, Inc. and concurs with the estimated cost of \$98,723.21 as reasonable and appropriate with Department policies and guidelines.

If the scope of work with the consultant is modified and the costs change, please submit a new cost estimate for the additional work for Department review, <u>prior to</u> entering into a supplemental agreement with the consultant.

You may find *Contract Provisions for Non-Federal* Entities on our website at <a href="https://connect.ncdot.gov/municipalities/Funding/Pages/default.aspx">https://connect.ncdot.gov/municipalities/Funding/Pages/default.aspx</a>. It is the LGA's responsibility to ensure applicable federal contract provisions are included in your contract with your consultant.

If you have any questions, please contact me at 336-487-0000. Thank you.

Steplu

S. J. Robinson, PE

NCDOT Division 7 Program Manager